
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 10/28/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 6202-68-001
Project RMC - 620268001
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: RMC - 620268001        CONTROL: 6202-68-001                   
               COUNTY:  LEON                                                          
               LETTING: 11/10/2009                                                    
               REFERENCE NO: 1028                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1 OF 1                                             ) 
        X  GENERAL NOTES (SH. NO.: 1 OF 3, GENERAL NOTES                              
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1 of 2                                             ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 007---639, 008---030, 672---040                                     
                                                                                      
               DELETED: 007---445, 672---034                                          
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS                                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS                                                                   
        ITEMS 672 - DELETED SP 034 AND ADDED SP 040                                   
        ITEM 677 - REVISED APPROX QUANTITIES                                          
        GENERAL NOTES                                                                 
        UNDER GENERAL, PHONE NUMBER AREA CODE IS (903)322-4648 FOR MIKE BAHM          
        SPEC LIST                                                                     
        ADDED SP 007-639, SP 008-030 & SP 672-040                                     
        DELETED SP 007-445 & SP 672-034                                               
        PLAN SHEETS                                                                   
        SHEET 5 - ITEMS 672, DELETED SP 034 AND ADDED SP 040                          
                  ITEM 677, REVISED QUANTITIES                                        
        SHEET 6 - ITEM 677, REVISED TOTAL QUANTITIES                                  
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT RMC - 620268001 TxDOT
COUNTY  LEON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

672 2012 040 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 1,000.000 1

672 2015 040 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 28,000.000 2

672 2017 040 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 6,000.000 3

677 2021 ELIM EXT PAV MRK&MRKR (RAIS PAV 

MRKR)
DOLLARS

and CENTS

EA 3,000.000 4



Project Number: RMC 6202-68-001 County: Leon, etc. 
 
Control: 6202-68-001 Highway: US 79, etc. 
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GENERAL NOTES 
 
  

DEBT TO THE STATE: 
 
If the Comptroller is currently prohibited from issuing a warrant to the Contractor because of a 
debt owed to the State, then the Contractor agrees that any payment owing under the contract 
will be applied toward the debt or delinquent taxes until the debt or delinquent taxes are paid. 
 
 
GENERAL: 
 
View plan sheets on-line or download from the web at: 
http://www.dot.state.tx.us/business/plansonline/plansonline.htm 
  
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.dot.state.tx.us/gsd/plans/companies.htm 
 
Refer questions concerning this project to the Leon County Maintenance Supervisor: 
 
Mike Bahm  
2800 Commerce St. 
Buffalo, Texas 75831 
(903) 322-4648 
 
 
ITEM 7  LEGAL RELATIONS AND RESPONSIBILITIES: 
 
Wear high visibility safety vests as outer garments at all times when work is being performed. 
 
Prove to the Engineer's satisfaction that employees operating equipment on the travel lanes have 
a valid State Drivers License issued by one of the United States of America. 
 
 
ITEM 8  PROSECUTION AND PROGRESS: 
 
This is a non-site-specific and a multiple work order contract that will continue for one year, or 
until all contract funds are expended, whichever comes first.  
 
Commence work upon the issuance of work order by the Engineer or his representative. Work 
orders may contain multiple locations on multiple roadways. Each work order stands alone with 
regard to assessing liquidated damages.  
 



Project Number: RMC 6202-68-001 County: Leon, etc. 
 
Control: 6202-68-001 Highway: US 79, etc. 
 
 

 - 2 -  

Working days will be computed and charged in accordance with Section 8.3.A.4. “Working 
Day.” For this contract, the minimum required number of raised pavement markers to be 
removed and installed per day will be one-thousand five-hundred (1,500).  
  
By noon of each Wednesday, provide the Engineer a written outline of the proposed work 
schedule for the following week. This outline will also list the times and places for proposed 
traffic control changes. 
 
Notify the Engineer any time that work will not be performed by 8:15 a.m. of that day. 
 
Do not commence work prior to sunrise and arrange the work such that all equipment and/or 
personnel shall not be on any traveled roadway or picnic area after sunset. 
 
Work on this contract will not be continuous. Initial work locations for the Contractor to begin 
on this contract to be determined by the Engineer and identified at the pre-construction meeting.  
Following completion of work at the initial locations, the contractor may move out and the 
Engineer will schedule, for the duration of the contract, remaining work on this contract as 
needed. The Engineer will give the contractor written notification each time additional work is to 
be performed.  
 
 
ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING: 
 
Provide all traffic control for this project. Truck Mounted Attenuators (TMAs) will be required 
for moving operations in accordance with General Note 4 of Traffic Control Plan (3-3)-98 and as 
directed by the Engineer. The traffic control plan will be governed by PART VI of the 
TMUTCD, the BC standards sheets, and the traffic control standard sheets or as directed by the 
Engineer. Additional signing and/or barricades shown in the TMUTCD, BC, and TCP standards 
may be required by the Engineer to insure the safety of the traveling public. 
 
In accordance with Special Provision to Item 502-006, traffic control and barricades will not be 
paid directly, but are subsidiary work to the various bid items of the contract. 
 
 
ITEM 672  RAISED PAVEMENT MARKERS: 
 
Use flexible bituminous adhesive for applications on all pavement types.  Flexible bituminous 
adhesive must be approved by the Engineer prior to construction.  
 
 
ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS: 
 
Repair small areas damaged by Contractor with adhesive and fill large areas damaged by the 
Contractor with hot mix or cold laid asphalt, subject to approval by the Engineer.  
 



Project Number: RMC 6202-68-001 County: Leon, etc. 
 
Control: 6202-68-001 Highway: US 79, etc. 
 
 

 - 3 -  

In addition to those raised pavement markers removed subsidiary to Item 672 there is an 
additional 1,760 (approximately) raised pavement markers to eliminate. Paid out under Item 677. 
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                                                  CONTROL :  6202-68-001              
                                                  PROJECT :  RMC - 620268001          
                                                  HIGHWAY :  US0079                   
                                                  COUNTY  :  LEON                     
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 672  RAISED PAVEMENT MARKERS <502>(677)(678)                      
               ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                         (302)(316)                                                   
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)         
               SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                  (000---011)                                         
               SPECIAL PROVISION  TO ITEM     1  (001---011)                          
               SPECIAL PROVISION  TO ITEM     2  (002---017)                          
               SPECIAL PROVISIONS TO ITEM     3  (003---023)(003---033)               
               SPECIAL PROVISION  TO ITEM     4  (004---013)                          
               SPECIAL PROVISION  TO ITEM     5  (005---004)                          
               SPECIAL PROVISION  TO ITEM     6  (006---030)                          
               SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---639)               
               SPECIAL PROVISION  TO ITEM     8  (008---030)                          
               SPECIAL PROVISIONS TO ITEM     9  (009---012)(009---015)               
               SPECIAL PROVISION  TO ITEM   502  (502---006)                          
               SPECIAL PROVISION  TO ITEM   672  (672---040)                          
                                                                                      
                                                                                      
               SPECIAL SPECIFICATIONS:                                                
               ----------------------                                                 
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              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



2004 Specifications 

SPECIAL PROVISION 

007---639 

Legal Relations and Responsibilities 
 

For this project, Item 7, “Legal Relations and Responsibilities” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 7.8. Hauling and Loads on Roadways and Structures is supplemented by the 
following: 

D.  Stockpiling of Materials.  Do not store or stockpile material on bridge structures without 
written permission. If required, submit a structural analysis and supporting documentation by a 
licensed professional engineer for review by the Engineer. Permission may be granted if the 
Engineer finds that no damage or overstresses in excess of those normally allowed for occasional 
overweight loads will result to structures that will remain in use after Contract completion. 
Provide temporary matting or other protective measures as directed. 

Article 7.14. Contractor’s Responsibility for Work, Section B. Appurtenances is voided and 
replaced by the following:  

B. Appurtenances. 
 

1.   Unreimbursed Repair. Except for destruction (not reusable) due to hurricanes, 
reimbursement will not be made for repair of damage to the following temporary 
appurtenances, regardless of cause: 

•   signs, 

•   barricades, 

•   changeable message signs, and 

•   other work zone traffic control devices. 

Crash cushion attenuators and guardrail end treatments are the exception to the above 
listing and are to be reimbursed in accordance with Section 7.14.B.2, “Reimbursed 
Repair.” 

For the devices listed in this section, reimbursement may be made for damage due to 
hurricanes. Where the contractor retains replaced appurtenances after completion of 
the project, the Department will limit the reimbursement to the cost that is above the 
salvage value at the end of the project. 

 
2.   Reimbursed Repair. Reimbursement will be made for repair of damage due to the 

causes listed in Section 7.14.A, “Reimbursable Repair,” to appurtenances (including 
temporary and permanent crash cushion attenuators and guardrail end treatments). 

 1-2 007---639 
  09-09 



 2-2 007---639 
  09-09 

Article 7.15. Electrical Requirements, Section A. Definitions, Section 3. Certified Person is 
voided and replaced by the following:  

3. Certified Person.  A certified person is a person who has passed the test from the TxDOT 
course TRF450, “TxDOT Roadway Illumination and Electrical Installations” or other 
courses as approved by the Traffic Operations Division. Submit a current and valid TRF 
certification upon request. On July 1, 2010, TEEX certifications for “TxDOT Electrical 
Systems” course will no longer be accepted. All TRF 450 certifications that have been 
issued for “TxDOT Roadway Illumination and Electrical Installations” course that expire 
before July 1, 2010 will be accepted until July 1, 2010.  

Article 7.15. Electrical Requirements, Section A. Definitions, Section 4. Licensed 
Electrician is voided and replaced by the following:  

4. Licensed Electrician. A licensed electrician is a person with a current and valid 
unrestricted master electrical license, or unrestricted journeyman electrical license that is 
supervised or directed by an unrestricted master electrician. An unrestricted master 
electrician need not be on the work locations at all times electrical work is being done, but 
the unrestricted master electrician must approve work performed by the unrestricted 
journeyman. Licensed electrician requirements by city ordinances do not apply to on state 
system work.  

The unrestricted journeyman and unrestricted master electrical licenses must be issued by the 
Texas Department of Licensing and Regulation or by a city in Texas with a population of 50,000 
or greater that issues licenses based on passing a written test and demonstrating experience. 

The Engineer may accept other states’ electrical licenses. Submit documentation of the 
requirements for obtaining that license. Acceptance of the license will be based on sufficient 
evidence that the license was issued based on: 

 passing a test based on the NEC similar to that used by Texas licensing officials, and 

 sufficient electrical experience commensurate with general standards for an unrestricted   
master and unrestricted journeyman electrician in the State of Texas. 
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2004 Specifications   

SPECIAL PROVISION 
008---030 

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other requirements of this 
Item are waived or changed hereby. 

Article 8.5.  Failure to complete Work on Time.  The Article is voided and replaced by 
the following: 

The time established for the completion of the work is an essential element of the 
Contract. If the Contractor fails to complete the work within the number of working days 
specified, working days will continue to be charged. Failure to complete the Contract, a 
separate work order, or callout work, when specified in the Contract, work order or 
callout within the number of working days specified, including any approved additional 
working days, will result in liquidated damages for each working day charged over the 
number of working days specified in the Contract. The dollar amount specified in the 
Contract will be deducted from any money due or to become due the Contractor for each 
working day the Contract, work order, or callout work, remains incomplete. This amount 
will be assessed not as a penalty, but as liquidated damages. The amount assessed for 
non-site-specific Contracts will be based on the estimated amount for each work order 
unless otherwise shown in the Contract.  The amount assessed for each callout will be as 
specified in the contract. 

  
 



2004 Specifications          CSJs 6202-67-001, 6202-68-001, 
            6202-69-001, 6202-70-001, 6202-71-001 

 

SPECIAL PROVISION 

672---040 

Raised Pavement Markers 
 

For this project, Item 672, “Raised Pavement Markers,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 672.2. Materials, Section B. Adhesives is supplemented by the following: 

 The Contractor may propose alternate adhesive materials for consideration and approval by 
the Engineer. 

Article 672.3. Construction. The sixth paragraph is voided and replaced by the following: 

Use the following adhesive materials for placement jiggle bar tile, reflectorized pavement 
markers, and traffic buttons unless otherwise shown on the plans: 

 standard or flexible bituminous adhesive for applications on bituminous pavements. 

 epoxy adhesive or flexible bituminous adhesive for applications on hydraulic cement 
concrete pavements.  

Use epoxy adhesive for plowable reflectorized pavement markers. 

Article 672.3.  Construction is supplemented by the following: 

Provide a 30-day performance period that begins the day following written acceptance for each 
separate location.  The date of written acceptance will be the last calendar day of each month for 
the RPMs installed that month for the completed separate project locations.  This written 
acceptance does not constitute final acceptance. 

Replace all missing, broken or non-reflective RPMs.  Visual evaluations will be used for these 
determinations.  Upon request, the Engineer will allow a Contractor representative to accompany 
the Engineer on these evaluations. 

The Engineer may exclude RPMs from the replacement provisions of the performance, provided 
the Engineer determines that the failure is a result of causes other than defective material or 
inadequate installation procedures.  Examples of outside causes are extreme wear at 
intersections, damage by snow or ice removal, and pavement failure. 
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Replace all missing or non-reflective RPMs identified during the performance period within 30 
days after notification.  The end of the performance period does not relieve the Contractor from 
the performance deficiencies requiring corrective action identified during the performance 
period. 

Article 672.4. Measurement. The second paragraph is voided and not replaced. 

Article 672.5.  Payment is supplemented by the following: 

No additional payment will be made for replacement of RPMs failing to meet the performance 
requirements. 
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RPMs INSTALLATION RECORD 
The 30 day performance period begins the day after written acceptance for each separate 
location.   The date of written acceptance will be the last calendar day of each month for the 
RPMs installed that month for the completed separate project locations. 
 

COUNTY 
HIGHWAY 

CONTROL 
PROJECT 

LIMITS FROM 
LIMITS TO 

MONTH/YR  
OF INSTALLATION 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
Contractor signature    

   Date 
Department signature    

   Date 
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